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SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 49 

Comm #: 54639-8619-91-A 
BRRTS #: 03-63-000541 
Site Name: Marshall Farm (Former) 
Site Address: S3991 Cty Rd A, La Farge, 54639 

Site Manager: Mae Willkom 
Address: 1300 W Clairemont Ave 
City, State  Zip: Eau Claire, WI  54702-4001 
Phone: 715-839-3748 
e-mail: mae.willkom@wisconsin.gov 

Bid Manager: Brian F. Taylor 
Address: P.O. Box 8044 
City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 266-0593 
e-mail: Brian.Taylor@Wisconsin.Gov 

Bid-Start Date: May 28, 2007 

Questions must be received by (See Section 2 (B)): 
June 11, 2007 
4:00 PM 

Responses will be posted by (See Section 2 (B)): June 29, 2007 

Bid-End Date and Time: 
July 13, 2007 
4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Quality Quick Print-Eau Claire, 1213 Menomonie St, Eau Claire, WI  54703 
Phone: (715) 836-0049  Fax: (715) 836-7704 



SECTION 2 – Site-Specific Bid Requirements 

General Comments 

The former Marshall Farm is located on a ridge top in the Town of Union in Vernon 
County.  Contamination was first discovered in 1990, when DNR received a 
complaint from landowners who had purchased the property on a land contract.  
Subsequent litigation ensued between the parties to the contract, and only very 
limited investigation was ever conducted.  The contamination was determined to 
be pre-1985 agricultural grade gasoline, released from a 300-gallon underground 
storage tank.   

Private Well Supply 
Three private water-supply wells (PW-1, PW-2, PW-3), as shown on Figure 6 of a 
March 23, 2004, letter report by Endeavor Environmental Services, Inc., were 
impacted and were removed from service, but were never abandoned, due to their 
potential for use as monitoring points and/or recovery wells.  The farm was 
purchased in 2001 by David Mick, and subdivided into multiple parcels.  The site is 
currently occupied by an Amish family, and on-site electricity and telephone may 
not be available.  At least two new water-supply wells serving the subdivided 
properties (WI Unique Well Numbers SN504 and RN991) have been constructed, 
approximately 2300 and 1300 feet northwest of the site, respectively.  There is 
also a private water-supply well (WUWN AJ754) on a farm located north of the 
Mick property on the East side of County Trunk Highway A.   

A well construction report is available for only one of the three originally impacted 
wells, and no information is available on the depths of the other two wells.  The 
existing report shows approximately 18 feet of clay overlying 92 feet of dolomite 
and greater than 200 feet of sandstone bedrock.   The topography of most of the 
area is characterized by moderate relief and fairly well developed dendritic 
drainage.  A steep hill with approximately 80 feet of relief slopes toward an 
intermittent stream, which is located approximately 500 feet from the site. 

Hydrogeology 
The regional water table is in sandstone, at approximately 230 feet below ground 
surface.  The direction of groundwater flow calculated from private water-supply 
well elevations appears unreliable, but references show groundwater flow in the 
regional aquifer is likely to the west-northwest.   

To reduce copy costs, DNR has provided to the listed copy center only a portion of 
the most recent information materials.  Additional and useful site information is 
contained in the case file at the regional office.  Contact Mae Willkom to set up a 
time to be reserved for a file review. 

Site activities shall begin within 60 days after obtaining a signed contract with the 
responsible party. 

Minimum Remedial Requirements 

Remedial activities at this site will include pre and post-excavation groundwater 
sampling of out-of-service water supply wells and active potable wells; source 
excavation, including field screening and confirmation soil sampling; and reporting.  
Closure-related activities, including abandonment of out-of-service water supply 
wells may be required on a contingency basis following the completion of the 



SOW, if applicable.  Waste disposal costs for each activity must be included in the 
cost. 

Pre-Excavation 
Building Demolition 
Prior to site activities, the property owner is responsible for the demolition of a 
garage adjacent to the area of excavation.  There is a utility pole in close proximity 
to the excavation which may also require removal.  In addition, it is reported that 
well PW-2 was buried during previous excavation of a structure, and the property 
owner is responsible for uncovering the well to ensure its accessibility.   

Groundwater Sampling 
Remove well pumps and measure static water levels.  Determine well depths and 
casing depths in PW-1 and PW-2.  A well construction report for PW-3 is attached 
for reference.  Purge and sample all three wells, and conduct laboratory analysis 
for PVOCs and lead.   

In addition, conduct one round of pre-excavation groundwater monitoring in active 
potable wells SN504, RN 991, and AJ754 (across Hwy. A). Analyze for VOCs, and 
lead using drinking water Method 524.2.   

Reporting 
Submit a brief interim letter report after completion of initial well sampling to the 
WDNR Project Manager and one copy to the Commerce Project Manager.  The 
interim report must include all static water level, well depth and casing depth 
measurements; and analytical results of water supply well sampling.  The interim 
report must be submitted within 30 days after initial sampling. 

Excavation 
Excavation activities on the site shall begin within 30 days after pre-excavation 
sampling. 

Conduct a remedial excavation to remove the highly contaminated soil at GP-1, S-
1, S-2, and GP-4.  The excavation shall extend to bedrock at GP-1 and to as deep 
as can safely be reached by backhoe at GP-4.  A sufficient volume of soil shall be 
removed to assure that the petroleum-saturated soil is removed from these areas 
to the extent practical.  If analytical results from confirmation sampling show that 
residual concentrations exceed NR 746 screening levels indicative of residual 
petroleum product in soil pores, site-specific RCL calculations must be provided 
using NR 720.19 (5) criteria and the EPA soil screening calculator.  Field 
screening instruments should be used to determine the extent of soil to be 
removed during excavation. 

A representative number of appropriately-spaced confirmation sidewall and bottom 
(if possible) samples shall be taken in all areas of excavation and analyzed for 
PVOCs and lead. 

The excavation shall be backfilled in one-foot lifts or less with a clean, low-
permeability backfill, sloped for positive drainage. 

For purposes of this bid, bidders shall assume the excavation and disposal of a 
total of 715 yd3 of soil.  Bidders must include on page three of their bid response a 
per ton unit excavation and disposal cost (commodity cost only) to be used to 
adjust the cap in the event there is significantly more or less tonnage actually 



removed and disposed.  Failure to provide a contingency unit cost will result in a 
non-compliant bid.  

Post-Excavation 
Groundwater Sampling 
Conduct up to six quarterly rounds of post-excavation monitoring in all monitoring 
points.  The first groundwater sampling event shall include shall include PVOCs 
and lead.  Subsequent rounds may be limited to PVOCs and any other eligible 
parameters historically detected in previous rounds.  Bidders shall use an 
analytical method for EDB with the lowest practicable limit of detection.  Natural 
attenuation (NA) parameters shall be collected twice at all monitoring points, once 
in the second post-excavation round of sampling and once again a year later.  At a 
minimum, NA parameters must include dissolved oxygen, ferrous iron, nitrate, and 
sulfate. 

Conduct two rounds of post-excavation sampling in active potable wells SN504, 
RN 991, and AJ754 (across Hwy. A), concurrent with the second and fourth 
rounds of post-excavation sampling in site monitoring points.  Analyze for VOCs, 
using drinking water Method 524.2.   

Reporting 
No later than 30 days after receipt of the laboratory analytical reports for the 
second and fourth round of groundwater monitoring, submit brief letter reports 
detailing all site activities to date (i.e. excavation activities and groundwater 
sampling results, including but not limited to summary groundwater result tables, 
etc.)   

A final letter report, updated maps, tables, conclusions and recommendations, and 
other information not previously submitted shall be provided to both the DNR and 
Commerce within a 30-day period after receiving the laboratory results for the final 
round of groundwater monitoring.   

While this bid is not a bid to closure, there is a possibility of attaining closure 
during the work scope conducted under this bid.  Contaminant trends should be 
reviewed for closure during each reporting event.  If closure is appropriate, a 
recommendation for closure should be provided in the report. If DNR agrees with 
this recommendation, a separate closure request (consistent with the 
requirements of ch. NR 726, Wis. Adm. Code) should be submitted.  
Consequently, bidders should include on page three of their bid response all 
closure-related costs (including water-supply well abandonment costs) to be used 
to adjust the cap in the event that closure is deemed appropriate.  Well 
abandonment procedures must be compliant with NR 812 requirements for water-
supply well abandonment.  Failure to provide contingency costs will result in a 
non-compliant bid.   



SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 

Claim Submittal 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 



Questions and Answers 

Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 



SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 



SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in 
s. Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE 

(1st Page) 

Department of Commerce PECFA Program 

SITE NAME: Marshall Farm (Former) 

COMMERCE #: 54639-8619-91 

BRRTS #: 03-63-000541 

Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2790 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

o 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE 

(2nd Page) 

Department of Commerce PECFA Program 

  SITE NAME: Marshall Farm (Former) 

  COMMERCE #: 54639-8619-91 

 BRRTS #: 03-63-000541 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1 Pre and Post Excavation groundwater sampling $  

2 Excavation (715 yd3) $  

3 SOW Reporting   

4 PECFA Claim Preparation $  

 CONTINGENCY COSTS   

1 Closure Request (if applicable) $  

2 Well Abandonment $  

 Total Bid Amount $  

 


